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2. Other Agency IAG ID Number 5. Program Office 
Abbreviation 

Region 2 

atffc0 S^JV United States Environmental 
£ v Protection Agency 
I t ^ M ^ f S Washington, DC 20460 

v ^ f / ^ * Interagency Agreement 

Amendment 
Part 1 - General.Information 

3. Type of Action 
New 

5. Program Office 
Abbreviation 

Region 2 

6. Name and Address of EPA Organization 
US Environmental Protection Agency 
Emergency and Remedial Response Division 
290 Broadway 
New York, NY 10007-1866 
DUNS: 029128894 

7. Name and Address of Other Agency 
Corps of Engineers-Omaha District HTRW CX 
12565 West CenterRoad 
Omaha, NE 68144-3869 

DUNS: DOD9623AC 

8. Project Title and Description 
Cornell Dubilier Electronics, OU2 (facility buildings), Remedial Action 
Remedial Action activities at the Cornell Dubilier Electronics, OU2 (facility buildings) Superfund Site,' South Plainfield, New Jersey 

9. EPA Project Officer (Name, Address, Phone Number) 

Shaheer Alvi 

U.S. Environmental Protection Agency 
290 Broadway 
New York, NY 10007-1866 
212-637-4324 

10. Other Agency Project Officer (Name, Address, Phone Number) 
Marvene Seaman 
USACE, HTRW-CX 

12565 West Center Road 
Omaha, NE 68144-3869 
402 697-2425 

11. Project Period 
09/30/2006 to 12/31/2009 

12. Budget Period 
09/30/2006 to 12/31/2009 

13. Scope of Work 
This agreement provides $5,805,730 to the U.S. Army Corps of Engineers-New York District for remedial action activities at the the Cornell Dubilier 

Electronics, OU2 (facility buildings) Superfund Site (Site ID#:NJD981557879). This IAG utilizes the Direct Fund Cite/Revised Reimbursable methods for 
costs, and funds are divided as follows: 

Revised Reimbursable (in-house) $2,087,688 
Direct Fund Cite (contractor) $3,718,042 

$5,805,730 

See Attachment A for the Scope of Work and Attachment B for Special Conditions. 

Pietro Mannino is the EPA Remedial Project Manager and he can be reached at (212) 637-4395. 
EPA Grants Specialist for this IAG is John Owen 212-637-3415 

14. Statutory Authority for Both Transfer of Funds and Project Activities 
CERCLA (PL 96-510) & SARA (PL 99-499); Executive Order 12580 as amended 

15. Other Agency Type 
Federal Agency 

Funds Previous Amount Amount This Action Amended Total 

16. EPA Amount $5,805,730 $5,805,730 

17. EPA In-Kind Amount $0 

18. Other Agency Amount $0 

19. Other Agency In-Kind Amt. $0 

20. Total Project Cost $5,805;730 $5,805,730 

21. Fiscal 
Site Name DCN FY Approp. Budget Org. PRC Object Site/Project Cost Org. Obligation 

CORNEL 
CORNEL 

HE0290 
HE0315 

2006 
2006 

TCD 
T 

2AD0R 
2AD0R 

302DD2C 
302DD2C 

2507 
2507 

02GZRA02 
02GZRA02 

C002 
C002 

5,705,730 
100,000 

5,805,730 

EPA Form 1610-1 (Rev. 10-88). Previous editions are obsolete. 
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Part II - Approved Budget EPA IAG Identification Number 

DW-96-94209801 - 0 

22. Budget Categories Itemization of 
This Action 

Itemization of Total Project 
Estimated Cost to Date 

(a) Personnel $750,640 $750,640 

(b) Fringe Benefits $427,865 $427,865 

(c) Travel $5,000 $5,000 

(d) Equipment $0 $0 

(e) Supplies $0 $0 

(f) Procurement / Assistance $3,718,042 $3,718,042 

(g) Construction $0 ' $0 

(h) Other $302,438 $302,438 

(i) Total Direct Charges $5,203,985 $5,203,985 

(J) Indirect Costs: Rate 51.06% Base $1,178,505.00 $601,745 $601,745 

(k) Total (EPA Share 100.00 %) (Other Agency Share 0.00 %) $5,805,730 $5,805,730 

23. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? D Yes'Xj No 

(Identify all equipment costing $1,000 or more) 

24. Are any of these funds being used on extramural agreements? (See Item 22f.) M YesCJ No 
Type of Extramural Agreement LJ Grant U Cooperative Agreement [X] Procurement 

Contractor/Recipient Name (if known) Total Extramural Amount Under This Project Percent Funded by EPA (if known) 

TBD 3718042 
Total, $3,718,042.00 

100 

Part III - Funding Methods and Billing Instructions 

25. (Note: EPA Agency Location Code (ALC) - 68010727) 

EX] Disbursement Agreement 

[Xl Repayment 

LJ Advance 

LJ Allocation Transfer-Out 

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial 
Management Office, Cincinnati, OH 45268-7002: 
X j Monthly. LJ Quarterly LJ Upon Completion of Work 
Only available for use by Federal agencies on working capital fund or with appropriate justification of need 
for this type of payment method. Unexpended funds at completion of work will be returned to EPA. 
Quarterly cost reports will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 
45268-7002. 
Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior 
approval by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA 
Hdqtrs. Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management 
Division, PM-226F, EPA, Washington, DC 20460. 

26. 

LJ Reimbursement Agreement 

LJ Repayment 

LJ Advance 

LJ Allocation Transfer-In 

Funding Agency's Treasury Symbol 58/20X8145 • One-Year - LJ Two-Year [XI No-Year 

Other Agency's IAG Identification Number EPA Program Office Allowance Holder/Resp. Center No. 

27 
Other Agency's Billing Address (include ALC or Station Symbol Number) Other Agency's Billing Instructions and Frequency 
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Part IV - Acceptance Conditions EPA Identification Number 

DW-96-94209801 - 0 

27. General Conditions 

The other agency covenants and agrees that it will expeditiously initiate and complete the project for which funds 
have been awarded under this agreement. 

28. Special Conditions (Attach additional sheets if needed) 

Part V - Offer and Acceptance 
Note: 1) For Disbursement actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the 
Grants Administration Division for Headquarters agreements or to the appropriate EPA Regional IAG administration office within 3 calendar weeks after 
receipt or within any extension of time as may be granted by EPA. The agreement/amendment must be forwarded to the address cited in item 29 after 
acceptance signature. - . 

Receipt of a written refusal or failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA Any 
change to the agreement/amendment by the other agency subsequent to the document being signed by the EPA Action Official, which the Action Official 
determines to materially alter the agreement/amendment, shall void the agreement/amendment. 

2) For Reimbursement actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program 
office for signature. The agreements/amendments will then be forwarded to the appropriate EPA IAG administration office for acceptance signature on 
behalf of the EPA. One original copy will be returned to the other agency after acceptance. 

EPA IAG Administration Office (for administrative assistance) EPA Program Office (for technical assistance) 
29. Organization/Address 

US EPA R2 

Grants and Contracts Management 
290 Broadway 
New York, NY 10007-1866 

30. Organization/Address 

US Environmental Protection Agency 
Region 2 

U.S. Environmental Protection Agency 
290 Broadway 
New York, NY 10007-1866 

Certification 
All signers certify that the statements made on this form and all attachments thereto are true, accurate, and 
complete. Signers acknowledge that any knowingly false or misleading statements may be punishable by 
fine or imprisonment or both under applicable law. 

31. 

AJ 
Signature Typed Name and Title 

George Pavlou, Director Emergency and Remedial Response Division 

Date 

Typed Name and Title 

Donna J. Vizian, Assistant Regional Administrator for Policy and Management 

Date. / 

Authorizing Official on Behalf of the Other Agency 
33. Signature Typed Name and Title 

Stuart Piken, P.E., Deputy District Engineer for Project Management 

Date 



ATTACHMENT A 

Scope of Work for Building Demolition Remedial Action Activities and Permanent 
Business Relocation Assistance 

Cornell-Dubilier Electronics, South Plainfield, Middlesex County, New Jersey. 

NJD981557979 

PURPOSE 

The purpose of this interagency agreement (IAG) is to obtain assistance from the U.S. Army 
Corps of Engineers (USACE) for implementation of the remedial action for the building 
component of Operable Unit 2 at the Cornell-Dubilier Electronics (CDE) Superfund site. This 
IAG will require the USACE to procure the services of a remedial action contractor to perform 
the demolition of the buildings located at the former CDE facility. The IAG will require the 
USACE to supervise the implementation of the building demolition and off-site disposal of the 
building debris. In addition, it will require the USACE to provide planning assistance required 
for the permanent relocation of the business tenants located at the industrial park. 

BACKGROUND 

The Cornell-Dubilier Electronics (CDE) site is located at 333 Hamilton Boulevard, South 
Plainfield, Middlesex County, New Jersey. The former CDE facility, now known as the 
Hamilton Industrial Park, consists of approximately 26 acres containing 18 buildings that are 
currently used by a variety of commercial and industrial tenants. 

CDE operated in South Plainfield from 1936 to 1962, manufacturing electronic components 
including, in particular, capacitors. Polychlorinated biphenyls (PCBs) and chlorinated organic 
solvents were used in the manufacturing process, and the company apparently disposed of PCB-
contaminated materials and other hazardous substances directly on the facility soils. CDE's 
activities evidently led to widespread chemical contamination at the facility, as well as migration 
of contaminants to areas adjacent to the facility. PCBs have been detected in the groundwater, 
soils and in building interiors at the industrial park, at adjacent residential, commercial, and 
municipal properties, and in the surface water and sediments of the Bound Brook. High levels of 
volatile organic compounds (VOCs) have been found in the facility soils and in groundwater. 

EPA has divided the site into four operable units (OUs). OU1 addresses residential, commerciaO 
and municipal properties located in the vicinity of the former CDE facility. OU2 addresses the 
contaminated soils and buildings at the former CDE facility. On September 30 2004, EPA 
signed a ROD to address OU2. Additional operable units will address the contaminated 
groundwater (OU3) and sediments of the Bound Brook (OU4). 

Site; 

Site ID: 



Q 

REMEDY 

The major components of the selected remedy for the building component of the OU2 include: 

• demolition of the 18 on-site buildings; 

• transportation of the building debris off-site for disposal, with treatment as necessary; and 

• relocation of eligible tenants at the former CDE facility buildings pursuant to the Uniform 
Relocation Act, as necessary. 

A Superfund State Contract (SSC) was executed on September 2006 with the State of New 
Jersey. The SSC provides assurances, including cost share for the demolition of the buildings at 
the former CDE facility and tenant relocation under Task JJ, as required by CERCLA Section 
104(c). 

WORK STATEMENT 

The USACE will be responsible for: 

1. Procuring the services of a remedial action contractor to perform the demolition of the 
buildings at the former CDE facility. This entails the development of the technical statement of 
work and awarding the contract to a private firm(s). The selected contractors) shall meet the 
qualifications and experience requirements for the remedial action activities at the Site. 

2. Supervising the contractor's performance of the demolition activities, the remediation 
activities, and off-site disposal of the demolition debris. 

3. Managing the contract for the Cornell-Dubilier Electronics Remedial Action (RA) 
including any subsequent revisions to the original RA contract award. 

4. Assessing submitted Value Engineering Construction Proposals (VECPs) in accordance 
with the Value Engineering clause in the Federal Acquisition Regulation 52.248.1. USACE shall 
consult with EPA on any VECP that may affect the site remedy before making any change. 

5. Providing oversight and monitoring of construction in coordination with the EPA Remedial 
Project Manager (RPM) to ensure compliance with all contract requirements. In addition, the 
USACE will provide weekly updates and meetings on the site to discuss construction progress, 
problems, or any other pertinent issues. 

6. Providing other support as directed by EPA such as technical assistance to include permit 
compliance, community relations, etc. 
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7. Prepare a Real Estate Planning Report, or functional equivalent, for the permanent business 
relocations to be completed. The report shall delineate all of the tasks which will be undertaken 
to ensure effective compliance with the Uniform Relocation Act (URA) and efficient 
implementation of the permanent relocations. 

8. The USACE will contract for the preparation of appraisals. 

9. Provide relocation services and assistance to the tenants pursuant to the requirements of the 
URA. The USACE shall be responsible for processing, assessment, and payment of all 
appropriate relocation assistance claims. It is not expected that all tenants will be relocated at the 
same time. During the relocation process, the USACE shall provide monthly summary to EPA's 
Remedial Project Manager. The summary should contain at a minimum, the work performed by 
USACE during the reporting period, status of contracts administered by USACE, summaries of 
all contacts with tenants, representatives of the local or State government, public interest groups, 
summaries of all problems encountered, and projected work for the next reporting period. 
Projection of work must include the scope and projected costs for the next month. Each report 
shall include a brief status of the relocation of each tenant, and a summary of the expenditures to 
date. This information may be provided in spreadsheet format. 

10. Conducting meetings with all affected tenants to disseminate information and address any 
concerns they may have. The EPA RPM shall be notified in advance of any meeting and may, at 
its discretion, also participate in these meetings. The EPA RPM must be provided at least 7 days 
prior notice of any meeting. 

11. Conducting final inspection and certification of the completed remedial action in 
coordination with the EPA RPM. 

12. Submitting a Remedial Action Closeout Report complete with all backup documentation. 

13. Complying with specific responsibilities as detailed in the Superfund Remedial Design and 
Remedial Action Guidance. 

PROJECT ORGANIZATION 

The EPA Remedial Project Manager for this project is: 

Peter Mannino 

U.S. Environmental Protection Agency Region II 
290 Broadway - 19th Floor 
New York, NY 10007-1866 
(212)637-4395 
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ATTACHMENT B 

Special Conditions for Remedial Action IAG 

The USACE agrees to meet the site-specific financial management and recordkeeping 
responsibilities contained in EPA's "Superfund Financial Management and Recordkeeping 
Guidance for Federal Agencies" (January 1989). 

1. Cost Documentation Requirements 

EPA, acting as manager of the Hazardous Substances Superfund, requires current 
information on CERCLA response actions and related obligations of CERCLA funds for 
these actions. In addition, CERCLA, as amended, authorizes EPA to recover from 
responsible parties all government costs incurred during a response action, in order to 
help assure oversight and successful recovery of CERCLA funds, both USACE and 
EPA have responsibilities under this agreement. The USACE accounting system 
reports must be supported by site - and activity-specific cost documentation. The 
USACE will organize and retain in a site file documentation of costs by site and activity 
(e.g. vouchers, billing statements, evidence of payment, audit reports) as follows: 

a. Direct Costs 

Payroll - timesheets or timecards to support hours charged to a particular 
site, including the signature of the employee and/or the employee's 
supervisor. 

Travel - travel authorizations (including purpose of trip), local travel 
vouchers, traveler's reimbursement vouchers, carrier bills (including 
airline tickets), government owned vehicle bills, appropriate receipts for 
hotel, car rental, etc., proof of payment. Proof of payment is satisfied by 
providing a copy of the accomplished SF1166 "Voucher and Schedule of 
Payment" or equivalent. 

Contractor services - copies of contracts, requests for proposals (RFPs), 
detailed evaluations of contractor bids, contractor invoices, USACE 
project officer approvals of invoices, proof of payment. Proof of payment 
is satisfied by providing a copy of the accomplished SF1166 or equivalent 

• Supplies and Equipment - EPA authorizations to purchase non
expendable property of $1,000 or more, vendor invoices, proof of . 
payment, and hourly records of equipment use, when applicable. 

Any other direct costs not included in the above categories. 



b. Indirect Costs 

If indirect costs are not calculated by the USACE accounting system, a 
worksheet showing calculations of indirect costs charged to a site will be 
retained by the USACE. 

Under this lAG, the USACE certifies: 1) that any indirect costs included in billings 
to EPA represent, in accordance with GAO principles, indirect costs that would 
not have been otherwise incurred by the USACE, or 2) that explicit 
Congressional authority exists for charging other than incremental costs of 
performance. 

2. Reporting Requirements 

a. The USACE will provide monthly progress reports to the EPA Remedial Project 
Manager (RPM) listed on the IAG form containing: 

Site Name and IAG Number. 

• Summary of work performed for current period. 

Estimate of the percentage of the project completed. 

Accounting of funds expended during the reporting period and on the 
project to date, which includes budget category cost breakdown. 

Summaries of all change orders and claims made on contracts during the 
reporting period. 

Summaries of all contacts with representatives of the local community, 
public interest groups, or State government during the reporting period. 

Summaries of all problems or potential problems encountered during the 
reporting period. 

Projected work for the next reporting period. 

A copy of all certified contractor invoices for contract costs and request for 
reimbursement (SF 1080) for all USACE cost submitted to the EPA 
Financial Management Center, Cincinnati, for payment during the 
reporting month. 

b. The USACE will follow the procedures contained in EPA's OERR Directive, 
Memorandum 9295.2-04 entitled "EPA/U.S. Army Corps of Engineers Payment 
Process, Direct Fund Cite/Revised Reimbursement Methods". 
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c. USACE will provide a final inventory of property, within one month of the end of 
the Interagency Agreement performance period, describing the condition of each 
item. USACE will require all contractors to provide a final inventory of property 
prior to their final contract payment. If the duration of the project is greater than 
one year, USACE will provide an annual inventory of all property acquired by or 
furnished to USACE with EPA funds. 

Cost Recovery 

In the event of a contemplated cost recovery action, the USACE will provide to EPA or 
the Department of Justice (DOJ) a cost documentation package detailing site-specific 
costs and including copies of the back up documentation. In some cases, these 
requests from EPA or DOJ may require that this documentation be provided in less than 
thirty days. If additional time is required to comply with a request, USACE will negotiate 
with EPA or DOJ a schedule for responding. USACE will provide EPA with a contact for 
obtaining necessary site-specific accounting information and documentation. 

Record Retention Requirements 

The USACE will retain the documents described in these "Special Conditions" for a 
minimum of ten years after submission of a final SF1080 for a site or sites; after which 
USACE must obtain written permission from the authorized EPA official before 
disposing of any of the records. USACE will require all contractors entering into cost 
reimbursable type contracts to establish and maintain cost documentation as described 
above. 

Audits 

a. Superfund cost documentation information must be available for audit or 
verification upon request of authorized auditing agencies. 

b. If an audit determines that any direct or indirect costs charged to EPA are 
unallowable, EPA will be notified immediately following the resolution of the 
audit. 

Financial Closeout 

Within six months after completion of remedial action activities, the USACE will send a 
letter to USEPA Region II Project Officer stating that the project has been completed 
and give the total amount of funds utilized and the amount of excess funds to be 
revoked, if any, in accordance with USACE Engineering Regulation No. 37-5-3. 

Other EPA Involvement 

a. Payment to USACE contractors is contingent upon receipt of a USACE certified 
payment request. Reimbursement to USACE for in-house costs is contingent 
upon receipt of a USACE certified reimbursement request (SF1080). Final 
project payments for specific contracts and in-house cost shall be reviewed and 
approved by the EPA Regional program office. 

b. EPA will hold title to all property acquired with Superfund monies. EPA will 
provide the USACE the property disposition instructions upon termination of the 



IAG and receive fair-market value for any property disposed of or used for non-
Superfund activities. 

8. Minority Business Utilization 

In accordance with Public Law 102-389, EPA's policy requires, to the fullest extent 
possible, that at least 8% of its overall Federal funding for prime and subcontracts 
awarded in support of authorized programs be awarded to business concerns or other 
organizations owned or controlled by socially and economically disadvantaged 
individuals, including historically Black colleges and universities and women. 

Consistent with this policy, the USACE agrees, in awarding contracts under this IAG to 
comply with the utilization requirements for Minority Business Enterprises (MBEs) and 
Women's Business Enterprises (WBEs) set forth in the Small Business Act, 15 U S C 
631 et seg. and the annual Small Business goals negotiated with the Small Business 
Administration (SBA). 

The USACE agrees to submit a report to EPA showing the total amount of procurement 
dollars awarded and the amount and percentage of such funds awarded to MBEs and 
WBEs on Forms 6005-3 and 6005-3a by December 15th of the current year Reports 
should be submitted to: 

Office of Small and Disadvantaged Business Utilization 
U.S. Environmental Protection Agency 

633 3rd Street, N.W. (Mail Code: 1230N) 
Room 8100 

Washington, D.C. 20001 
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9. Project S p e c i f i c Conditions 

a. The USACE w i l l i n v i t e ( w i t h reasonable notice) the EPA RPM 
to p a r t i c i p a t e i n c o n t r a c t o r meetings i n which scope.of the 
p r o j e c t and/or progress i s discussed. 

b. The USACE w i l l . i n v i t e the EPA RPM t o p a r t i c i p a t e i n the 
c o n t r a c t o r s e l e c t i o n process, as appropriate. 

c. The USACE w i l l have f i n a l a u t h o r i t y f o r RA bids, shop 
drawings and contract m o d i f i c a t i o n s ( w i t h i n contingency-
fund l i m i t a t i o n s ) . 

d. The USACE Project Manager w i l l r e g u l a r l y b r i e f the EPA RPM 
on the current status of the p r o j e c t . B r i e f i n g s w i l l be 
monthly unless a d i f f e r e n t frequency i s mutually agreed 
upon by both p r o j e c t managers. Emphasis s h a l l be placed on 
p r o j e c t budget, expenditure r a t e s , and schedule. 

e. The USACE personnel and i t s c o n t r a c t o r s w i l l have the 
appropriate s a f e t y t r a i n i n g and be inv o l v e d i n a medical 
monitoring program as s p e c i f i e d i n 29 CFR Part 1910; 51 CFR 
45663 - 45675; and Section 125(e) of CERCLA, as amended. 

f . The USACE w i l l f u r n i s h t o the EPA RPM f o r t h e i r i n f o r m a t i o n 
a Q u a l i t y Assurance Management Plan. 

g. The USACE w i l l have f i n a l a u t h o r i t y , w i t h EPA comment, f o r 
approving Q u a l i t y Assurance Project Plans (QAPPs), Sampling 
Analysis Plans (SAPs) which r e f l e c t environmental sampling 
and l a b o r a t o r y a n a l y s i s , and Health and Safety Plans 
(HASPs). 

h. A l l p r o j e c t d e l i v e r a b l e s w i l l be reviewed by appropriate 
USACE and EPA personnel w i t h i n 30 days. Shortened time
frames may be appropriate i n cases of expedited schedules. 

i . Upon request, the USACE w i l l , i n a t i m e l y manner, submit t o 
the EPA RPM a l l f i n a l negotiated c o n t r a c t s and c o n t r a c t 
m o d i f i c a t i o n s w i t h budget i n f o r m a t i o n . 
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